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Terms of Reference 

 Country Dialogue on Using and Strengthening Local Systems in Bangladesh 

The Effective Institutions Platform is recruiting a research consultant and a facilitator to support its 

initiative: Country Dialogue on Using and Strengthening Local Systems in Bangladesh. These terms of 

reference detail: i) the mission statement of the initiative; ii) the expected outputs associated to 

each phase of the dialogue and iii) the submission procedures. 

1) Mission statement  

The Country Dialogue for Using and Strengthening Local Systems1 is an initiative of the Government 

of Bangladesh, facilitated by the Effective Institutions Platform (EIP) 2. Bangladesh is an active 

member of the EIP and sits on its Advisory Group.  

Country Dialogues on Use and Strengthening of Country System (USCS) are in-country discussions 

between government officials and development partners on the risks and opportunities for 

strengthening public financial management systems and the potential for using these systems to 

channel Overseas Development Assistance (ODA) funding, in line with global Busan commitments3.  

A fact finding mission was organised by the Effective Institutions Platform Secretariat and the ERD 

(Economic Relations Divisions) of the Ministry of Finance of Bangladesh. The mission took place from 

21-26 August 2015. The mission is the first step of successive dialogues between development 

partners (DPs) and the GoB, focusing on the dimensions of UCS where there are opportunities 

(political and technical) for progress and integration of aid to local systems. 

The mission4 aimed at identifying the point of view of DPs and the GoB about the opportunities and 

constraints for additional progress in the use of country systems and integration of aid in the budget 

cycle, as well as sketching the next steps of the process. 

 

                                                           
1
 Launched during the High-Level Meeting of the Global Partnership on Effective Development Cooperation (GPEDC) in 

Mexico in April 2014 and included in the Mexico Communiqué. Cf. www.effectiveinstitutions.org 
2 The EIP was endorsed at the Fourth High Level Forum on Aid Effectiveness in Busan in 2011 and now counts over 60 

members including countries, civil society organisations, development agencies, etc. A Joint Secretariat composed of the 
OECD Development Co-operation Directorate and UNDP Global Centre for Public Service Excellence has been set up to 
facilitate the EIP. Its goal is to deliver on Busan Partnership Commitments (OECD, 2011b), particularly those embodied in 
the New Consensus on Effective Institutions. It has three specific goals: 

 to support the implementation of public sector reform led by developing countries, 

 to better assess country institutions, systems and capacity development needs, 

 to improve the evidence base on institutional performance to inform policy and increase public sector 
accountability. 

3 Since the Paris Declaration on Aid Effectiveness in 2005, countries receiving aid agreed to strengthen their national 
systems and donors to using them to the maximum extent possible. These commitments were restated in the Accra 
Agenda and use of country system was defined as the default approach in article 19 of the Busan Agreement.   
4 The EIP (represented by Anna Piccinni, governance advisor to the EIP) conducted meetings with 7 Development Partners 
(Australia, European Union, Canada, USAID, World Bank, ADB and DfID), 6 government directorates and 1 consultants 
team. The meetings were conducted following a questionnaire that was shared with the respondents before the mission. 

http://effectivecooperation.org/wordpress/wp-content/uploads/2014/07/ENG_FinalConsensusMexicoHLMCommunique.pdf
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2) Outputs of the dialogue 

a) Preliminary dialogue   

Objectives 

 To focus on the lessons learned on the UCS so far and identifying areas for additional 

progress  

 To build in complementarities with the formulation process of the new PFM strategy 

Methodology 

The CD needs to start from what Bangladesh already knows about its country systems and the use 

that DPs make of them. By ensuring participation across different government branches and DPs, the 

CD would allow a fact-based learning opportunity about what lessons Bangladesh can draw from 20 

years of PFM reforms. The dialogue would be an opportunity for all stakeholders to exchange 

feedback about past performance, taking jointly the responsibility for the successes and failures in 

the reform process, at formulation, implementation and oversight level.  

On day one, government officials will gather to identify per each country system component the 

progress made through past reforms, the current use of country systems and improvements still 

needed. The aim will be to reach an internal consensus about the areas (maximum two) where 

progress is technically and politically achievable in the medium term and formulate the problem 

statements describing each of these areas. On day two, two donors will be given the opportunity to 

explain their views about the results of the reform and identify those dimensions of country systems 

where progress can be achieved. On day three, all constituencies will jointly discuss the proposed 

areas and agree on which one to focus on.  A facilitation process will allow for a formulation of 

problem statements. 

The ERD will be in charge of sending the invitations to all relevant stakeholders and ensuring the 

presence of the Minister of Finance as well as the Senior Secretary of the ERD division. The ERD will 

also provide the venue for the dialogue.  

The tentative dates for the preliminary dialogue are during the week of January 17th- 24th 2016 

(TBC) .  

Outputs 

i) a joint assessment of PFM reforms and its results so far, based on preliminary research on PFM 

reforms. Participants will share their feedback on achievements and failures of the process. The 

discussions will be captured in a PFM reform Brief highlighting the main lessons learned from this 

process. This brief will support the stakeholders involved in the formulation of the new PFM 

strategy.  

ii) Problem formulation around the current use of the country systems: Identifying critical areas 

(problem statements) where progress in the use of country systems is possible.  
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During the preliminary dialogue and based on a brief note on the current UCS, government 

officials and development partners will achieve a consensual narrative on: 

a) the state of play regarding the use of country systems; 

b) which dimensions of country systems to focus on (1-2 dimensions); 

c) current constraints to using those dimensions; 

d) opportunities to do so (if feasible).  

 

 

b)  Case study  

Objective:  

 To capture current processes and mechanisms in place for UCS, identifying opportunities 

for strengthening them 

During the next 3 months, the research consultant will be preparing a case study (30 pages, 15,000 

words) based on which strategic and continuous dialogue will be undertaken. proposed outline of 

the case study includes: 

 i) Mapping: where does Bangladesh stand on use of country systems? 

The mapping will profile the current use of the dimensions of PFM systems identified as priorities 

during the preliminary dialogue. The research will analyse the current practices, by sampling a stock 

of projects implemented through different modalities. 

By analysing how different aid modalities use country systems, the research will try to assess the 

transaction costs associated to the sampled projects and their impact on government processes and 

what is the cost of diverting from national procedures.  

 ii) Research of the causes of the problematic areas identified in the first round of dialogue  

Starting from the formulation of the problems statements agreed during the first dialogue, the 

research will try to track their causes, understanding why those dimensions of country systems are 

not used further, using when 

appropriate problem trees 

analysis.  

 

The image5 below illustrates the 

four sources of evidence that can 

be relevant when assessing the 

quality of country systems, 

shifting from an “objective 

measurement” based on standard 

                                                           
5
 Swiss Development Cooperation, Background paper, “Analysing international commitments on using country 

systems in development cooperation”, November 2014 
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comparable indicators and checklist, to a conscious decision-making focused on process-

optimization and trajectories of improvement. 

The EIP team with the Ministry of Finance will ask the stakeholders to share the existing literature on 

PFM, financial governance and aid effectiveness. 

iii) Identify options to better integrate aid in the four dimensions of national systems 

The research will offer innovating ideas for increasing the use of country systems in the priority 

dimensions (with an implementation period of approximately one year) which can be translated in 

actionable steps that all stakeholders can commit to. The research will focus on concrete actions 

which could be implemented independently from the PFM reform process, although remaining in 

line with it.  

The analysis should account for possible additional workload and delays generated by the proposed 

innovations and balance them against their benefits or the cost of not taking the proposed 

measures. These improvements could focus on (one or two) very specific aspects of UCS, within the 

priority dimensions, for example on: 

 Agreeing on a common results framework for donors and government under the 2030 

agenda;  

 Improving the management of aid information flows, including - improving the predictability 

of contributions and record them systematically and punctually in the Aid Management 

Platform; 

 Streamlining protocols and criteria, on which both parties agree, to ensure that aid is 

included in each dimension under consideration (plan/budget/reporting/procurement).  

 improve national mechanisms for the monitoring and evaluation of projects included in the 

budget in particular those funded by Official Development Assistance; 

 increase the use of country procedures for public procurement, build capacity in regard to 

sector-level procurement management. 

 

The research will be led by the ERD and findings will be discussed throughout the formulation with 

all stakeholders through face-to-face exchanges and follow up interviews (3 days), and during a mid-

term workshop (1 day). Research will suggest which existing DPs/Government coordination 

mechanisms should be responsible for monitoring the recommendations of the dialogue and its role 

and responsibility.  
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c)  Country dialogue 

Objective:  

To agreeing on a road map for use of country systems, identify actions by donors and actions by the 

Government.  

During the second dialogue, high level country representatives and donors will assess the 

recommended actions from the case study, validate them in a joint statement, Joint Development 

Partners and Government options for progress, commit to a road map for their implementation and 

agree on the monitoring mechanism. A facilitator will participate to the dialogue and encourage 

open exchange between all participants. 

The outcome will be a white paper presenting the actions to be taken, a road map for implementing 

them including the milestones and timelines and monitoring framework. The exchanges and 

workshop details will be included in the appendixes. Such roadmaps should also identify soft 

elements of capacity development and institutional strengthening. 

In preparation of the country dialogue, the EIP with ERD will identify a Facilitator consultant for 

conducting the exchanges between the stakeholders during the political dialogue. The consultant, 

supported by research consultant, the EIP team and ERD will ensure that agreement is achieved over 

proposed actions and road map for enhancing the Use of country systems. 

 

Facilitator consultant 

Deliverables Working days Expected Timeline 

Preparation (reading 
background documents and 
prepare facilitation sessions) 

2 days Between April 1st and June 1st 
2016 

Facilitation of the country 
dialogue 

3 days Between April 1st and June 1st 
2016 

 

d) Monitoring 

Objective: 

 To monitor progress against the Joint Development Partners and Government options for 

progress 

Six month or one year, depending on stakeholders agreement, after the Country Dialogue progress 

will be monitored against the Joint Development Partner and Government options for progress. The 

first monitoring will consist on a face to face meeting with all stakeholders to assess obstacles and 

successes to the implementation of the roadmap. This can be integrated in one of the existing 

working groups (i.e. PFM sector Local Consultative Group (LCG); LCG Aid Effectiveness working 

group; etc.) and the Government will have the responsibility to ensure the continuity in this process 

and measure the results. 
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e) Dissemination 

A Story of Change reflecting the experience of Bangladesh in enhancing the UCS will be drafted by 

the consultant in collaboration with the EIP. This will count amongst the concrete examples of how 

advancing Busan’s engagement at country level is possible, to be presented at the High Level 

Meeting of the Global Partnership on Effective Development Cooperation in Nairobi in 2016. Other 

dissemination and learning opportunities could be identified in the region through the network of 

UNDP GCPSE in Singapore and the Asian Development Bank. 

3) Overall project timelines and deliverables 

Overall project timelines Duration Indicative Timeline (dependant on 
pilot country availability) 

Final consultation on proposal/ TOR 
Financing agreements 

10 days End november 2015 

Tendering and contracting lead consultant 1 month Mid December 2015 

Phase 1:  Preliminary dialogue  

Deliverables: preparatory documents, 
notes and memo of the dialogues 

3 days  January 17th- 24th 2016 (TBC)  

Phase 2: Case study 
Deliverables:  case study report 

3 months Until March – mid April 2016 (TBC) 

Phase 3: Country dialogue 
Deliverables: Report including the joint 
statement and road map 

3 days Between April 15st and June 15st 
2016 

Phase 4: Monitoring 
Deliverables: monitoring report including 
summary of the exchanges 

N/A Between October and December 
2016 

Phase 4: Dissemination 
Deliverables: Story of Change and 
participation to international fora to share 
the results 

N/A HLM Kenya 2016 

4) Submission procedures 

The Effective Institutions Platform is recruiting an international facilitator for the task outlined 

above. 

Requirements for the interested candidates should submit their technical and financial proposal to 

anna.piccinni@oecd.org by December 11 th 2015. 

 Facilitator Consultant Ideal Candidate Profile 
 
Academic Background 
 

 A university degree or higher, preferably in economics or public administration or political 
science.  

 



 

 

 

 

7 

 

Professional Experience 
 

 A minimum of ten years’ experience in mediating high level debates on governance related 
issues. 

 Proven track-record of successful multi-stakeholder facilitations including using interactive 
group techniques  

 Relevant experience on issues related to public sector,  public financial management, aid 
information, aid coordination and effectiveness.  

 A combination of Strategic Networking, Influencing and Negotiating competencies 

 Experience in the region would be an advantage. 
 
Languages  

 English: excellent written and oral command  


